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<Start of Changes>
A.4.3.2	Physical Layer Baseline Implementation Capabilities
Table A.4.3.2-1: UE Physical Layer Baseline Implementation Capabilities
	Item
	UE Physical Layer Baseline Implementation Capabilities
	Ref.
	Release
	Mnemonic
	M
	If indicated “Yes” the feature shall be implemented and successfully tested for the corresponding release
	Comments

	1
	Support PDSCH reception based on semi-persistent scheduling
	38.306, 4.2.7.10
	Rel-15
	pc_downlinkSPS
	No
	
	

	2
	Support 256QAM for PDSCH for FR1
	38.306, 4.2.7.10
	Rel-15
	pc_pdsch_256QAM_FR1
	CY
	
	Mandatory for non-RedCap UEs and optional for RedCap UEs.

	3
	Support 256QAM for PDSCH for at least one NR FR2 band
	38.306, 4.2.7.2
	Rel-15
	pc_pdsch_256QAM_FR2
	No
	
	

	4
	Support 256QAM for PUSCH for at least one NR FR1 band
	38.306, 4.2.7.2
	Rel-15
	pc_pusch_256QAM_FR1
	No
	
	

	4a
	Support 256QAM for PUSCH for at least one NR FR2 band
	38.306, 4.2.7.2
	Rel-15
	pc_pusch_256QAM_FR2
	No
	
	

	5
	Support receiving PDSCH using PDSCH mapping type A with less than seven symbols
	38.306, 4.2.7.10
	Rel-15
	pc_pdsch_MappingTypeA
	Yes
	Yes
	

	6
	Support receiving PDSCH using PDSCH mapping type B
	38.306, 4.2.7.10
	Rel-15
	pc_pdsch_MappingTypeB
	Yes
	
	

	7
	Support resource allocation Type 0 for PUSCH
	38.306, 4.2.7.10
	Rel-15
	pc_ra_Type0_PUSCH
	No
	
	

	8
	Support scaling factor 0.75 is applied to the band in the max data rate calculation
	38.306, 4.2.7
	Rel-15
	pc_scalingFactor0dot75
	
	
	

	9
	Support reconfiguration with sync using a contention free random access on PRACH resources that are associated with CSI-RS resources of the target cell
	38.306, 4.2.7.10
	Rel-15
	pc_csi_RS_CFRA_ForHO
	No
	
	

	138
	Support of UE reporting of information related to TA pre-compensation
	38.306, 4.2.7.2
	Rel-17
	pc_uplink_TA_Reporting_r17
	No
	
	UE supports UE reporting of information related to TA pre-compensation.

	139
	Indicates whether the UE supports mTRP BFR based on two BFD-RS sets.
	38.306, 4.2.7.5
	Rel-17
	pc_mTRP_BFR_twoBFD_RS_Set_r17
	No
	
	

	<Unchanged rows skipped>

	141
	Indicates whether UE supports DMRS bundling on PUSCH or PUCCH 
	38.306 4.3.7.3
	Rel-17
	Pc_pucch_pusch_dmrs_bundling
	No
	
	UE supports DMRS bundling 



<End of Changes>

