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1	Decision/action requested
The group is asked to discuss and approve.
[bookmark: _GoBack]2	References
[1]	3GPP SA5 TR 28.819 v0.4.0（2021-11）: ” Technical Specification Group Services and System Aspects; Management and Orchestration; Study on continuous integration continuous delivery support for 3GPP NFs”
3	Rationale
Add process based on the scenarios and solutions approved. 
4	Detailed proposal
It proposes to make the following changes to TR 28.819[1].
[bookmark: _Hlk87023547]Start of changes
[bookmark: _Toc85712187]7. Proposed Process for Multi-Vendor CI-CD
[image: ]
Figure 7.1 High level NF CICD process
The above figure describes the high level NF CICD process between NOP and the NF supplier. There may include the following stages and process:
-The new NF version is notified from the NF supplier to the 3GPP management system.
-The 3GPP management system may perform operational testing, and trigger the new NF or testing topology deployment.
-The 3GPP management system will deploy and configure 3GPP network to support testing or operations.
-The 3GPP management system will keep monitor and collect test or operational datas.
- If there is a problem in any process of CICD, the 3GPP management system may need to give a feedback to NF supplier after necessary data handling.
End of changes
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